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July 3, 1990

Paul Tandler

Ray Avendt

RI/FS Area I

Enclosed please find an estimate for a proposed RI/FS for the

remaining Area I sites. I have identified the costs by area. We

anticipate the total cost for this scope of work to be $1,880,000.

The laboratory and soil boring services should total $853,000. These

figures are based on initiation of the project no later than October

1, 1990 and an 18 month duration. ,

RJA/11

Attachments
cc: P. Tandler

J . Grana
M. Rodburg
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CS - B

REMEDIAL INVESTIGATION

TASK 1 DESC. CURRENT SITUATION

PLANS AND MANAGEMENT

SITE INVESTIGATION
FIELD SAMPLING & LAB ANALYSIS

SITE INVESTIGATION ANALYSIS

LAB AND BENCH SCALE STUDIES
LAB ANALYSIS

REPORTS

TASK 2

TASK 3

TASK 4

TASK 5

TASK 6

SUBTOTAL RI

FEASIBILITY STUDY

TASK 7 DESC. PROPOSED RESPONSE

TASK 8 PRELIM. REMEDIAL TECHNOLOGIES

TASK 9 DEVELOPMENT OF ALTERNATIVES

TASK 10 INITIAL SCREENING OF ALTERNATIVES

TASK 11 EVALUATION OF ALTERNATIVES

TASK 12 PREL. FEASIBILITY STUDY REPORT

TASK 13 FINAL REPORT

TASK 14 ADDITIONAL REQUIREMENTS

SUBTOTAL FS

TOTAL RI/FS BY TASK
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14000

55000
205000
24000
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18000
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14000
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18000

13500
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12000

17000
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126500

475000
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SITE G SITE H SITE I SITE L TASK TOTAL

12000

10000

17000
125000
12000

4000
8000
9000

197000

6000

9000

9000

14000

14000

9000

10000

7000

78000

11500

9000

31000
190000
20000

6000
8000
12000

287500

12000

12000

12000

13500

18000

15000

15000

10000

107500

16500

14000

52000
275000
28500

9000
12000
25000

432000

22000

27000

28000

30000

40000

26000

27000

18000

218000

5000

4000

16000
15000
7000

2000
5000
3000

57000

5000

3000

3000

4000

3000

3000

3000

4000

28000

61500

51000

171000
810000
91500

27000
43000
67000

1322000

59000

69000

70000

75000

99000

65000

72000

49000

558000

275000 395000 650000 85000 1880000
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